PAGE 1 DEPARTMENT OF TRANSPORTATI ON DATE: 6/ 26/ 2001
OLYMPI A, WASHI NGTON 98504 DOT_RGGB03
Bl D OPENI NG FORM
SR 105 SPUR
BONGE AVE. TO WESTHAVEN
01C518
Bl DDERS AND BI DS LOCATI ON:. GRAYS HARBOR
Bl DDER Bl DDER Bl D OPENI NG DATE: 07/18/2001
TOTAL TOTAL PRQIECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW BI DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON I TEMEUNIT PRCEIUNIT PRICE/UNI T PRI CE
LUMP SUM MOBI LI ZATI ON 1
1150 S.Y. REMOVI NG ASPHALT CONC. PAVEME 2
725 S Y. REMOVI NG SI DEWALK 3
LUVP SUM REMOVI NG M SCELLANEQUS TRAFFI| 4
3255 C Y. ROADVWAY EXCAVATI ON I NCL. HAUL 5
6090 S.Y. PAVEMENT REPAI R EXCAVATION IN 6
3445 TON SELECT BORROW | NCL. HAUL 7
4900 C.Y. EMBANKMENT COMPACTI ON 8
170 C Y. DI TCH EXCAVATI ON | NCL. HAUL 9
3 EACH GRATE | NLET TYPE 1 10
15 C Y. QUARRY SPALLS 11
495 L. F. SCHEDULE A CULV. PIPE 12 I N 12
100 L. F. SCHEDULE A CULV. PIPE 24 | N 13
13 EACH CATCH BASIN TYPE 1 14
2 EACH CATCH BASIN TYPE 2 48 IN. D4 15
7240 TON CRUSHED SURFACI NG BASE COURSE 16
170 TON SHOULDER FI NI SHI NG 17
35.5 TON ASPHALT FOR TACK CQOAT 18
11600 EST. ANTI - STRI PPI NG ADDI Tl VE 19
40 S. Y. CEMENT CONC. APPROACH 3 DAY 20
10000 EST. CRACK SEALI NG 21
4813 S. Y. PLANI NG BI TUM NOUS PAVEMENT 22
2565 TON ASPHALT CONC. FOR PRELEVELI NG 23
1827 TON ASPHALT CONC. FOR PRELEVELI NC 24
4262 TON ASPHALT CONC. FOR PAVEMENT RE 25
11580 TON ASPHALT CONC. PAVEMENT CL. A| 26
19198 CALC |JOB M X COVPLI ANCE PRI CE ADJ| 27
5729 CALC COVPACTI ON PRI CE ADJUSTMENT 28




PAGE: 2 DEPARTMENT OF TRANSPORTATI ON DATE: 6/ 26/ 2001
OLYMPI A, WASHI NGTON 98504 DOT_RGGB03
Bl D OPENI NG FORM

QUANTI TY DESCRI PTI ON I TEMEUNIT PRCEIUNIT PRICE/UNI T PRI CE
70 TON ASPHALT CONC. APPROACH 29
100 C.Y. TOPSO L TYPE A 30
2.35 ACRE SEEDI NG FERTI LI ZI NG AND MJL 31
2.35 ACRE LI M NG 32
2500 EST. TEMPORARY WATER POLLUTI OV ERC 33
LUMP SUM SPI LL PREVENTI ON PLAN 34
LUMP SUM WATER PCLLUTI ON PREVENTI ON F 35
72 HR SPCC LEAD 36
72 HR ERCSI ON CONTRCOL LEAD 37
5040 L. F. CEMENT CONC. BARRI ER CURB AN[ 38
138 EACH FLEXI BLE GUI DE POST 39
59320 L. F. PAI NT LI NE 40
1801 L. F. PAI NTED W DE LI NE 41
512 S. F. PLASTI C CROSSWALK LI NE 42
652 L. F. PLASTI C STOP LI NE 43
40 EACH PLASTI C TRAFFI C ARROW 44
6 EACH PLASTI C DRAI NAGE MARKI NG 45
41 EACH PLASTI C JUNCTI ON BOX MARKI N 46
17 EACH PAI NTED BI CYCLE LANE SYMBCL | 47
1.2 HUND RAI SED PAVEMENT MARKER TYPE 1 48
6. 37 HUND RAI SED PAVEMENT MARKER TYPE 2 49
15 EACH CHANNELI ZATI ON DEVI CE TYPE 2 50
32730 L. F. TEMPORARY PAVEMENT MARKI NG 51
LUMP SUM PERMANENT SI GNI NG 52
LUMP SUM | LLUM NATI ON SYSTEM SCD 1276 | 53
LUMP SUM | LLUM NATI ON SYSTEM SCX 2589 | 54
3 EACH PORTABLE CHANGEABLE MESSAGE § 55
1200 HR OPERATI ON OF PORTABLE CHANGEA 56
LUMP SUM TEMPORARY TRAFFI C CONTROL DE\ 57
330 HR CONTRACTOR PI LOTED TRAFFIC C{ 58
4080 HR TRAFFI C CONTROL LABOR 59
800 HR TRAFFI C CONTROL SUPERVI SOR 60
392 S. F. CONSTRUCTI ON SI GNS CLASS A 61
370 C Y. STRUCTURE EXCAVATI ON CLASS B| 62
134 nGAL WATER 63
13 EACH ADIJUST MONUMENT CASE AND COVE 64
4000 S. Y. CEMENT CONC. S| DEVALK 65
2 EACH ADJUST | NLET 66
24 EACH ADIJUST MANHCLE 67
25 EACH ADJUST CATCH BASI N 68
52 EACH ADJUST VALVE BOX 69
400 HR TRAI NI NG 70
2500 EST. RQOADSI DE CLEANUP 71
LUMP SUM TRI MM NG AND CLEANUP 72
1000 EST. REI MBURSEMENT FOR THI RD PARTY 73
-1 CALC M NOR CHANGE 74




